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GENERAL NOTES
Quality of all materials and workmanship to comply with the relevant
S.A.B.S. specifications and/or as per the SPECIFICATION OF
MATERIALS AND METHODS TO BE USED.

Contractor to verify all levels, heights and dimensions on site and
possible discrepancies between consultant's documentation prior to
putting any work in hand.

Contractor shall build in BRICKGRIP D.P.C's to all external walls at
floors, beam and parapet level and to all doors, windows, grills or any
other opening in external walls.

This proposal/document is based on the information provided by the client or
his agents. The content of this page remains the property of ARC Architects
until the ownership has changed on a commercial basis.
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